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1. INTRODUCTION

The submitted documentation is a detailed project. It has been prepared on the basis of
the tender documentation of 02/2005 by HPK. The investor has not commented this
documentation in the air-conditioning profession.

2. BASIC DOCUMENTS

Documents for preparation of the project documentations

> Order from the project suppliers, AIR LIQUIDE AGS GmbH

> Surveying of the as-built condition after rough formation

» Consultations with the project supplier, AIR LIQUIDE AGS GmbH
> Additional data from AIR LIQUIDE AGS GmbH

» Tender documentation

3. TECHNICAL DESIGN

The building site for construction of the Air Separation Unit No. 9 is located in the u. S.
Steel Kogice, s.r.o. premises, in the territory of the Power Engineering DP, in the area between
the existing Oxygen Plant and trackage of the cooling tower and the Interlocking Device No. 22.

The submitted project solves drainage SO 002 Compressor Station. The HL800d 110
catch basins made of PP are installed at the ground level. The pipeline is designed of PE.

The sewer connections are connected to the designed unit SO 015 — Outer sewerage,
within the scope of the project in question.

4. OCCUPATIONAL SAFETY AND HEALTH AT WORK

Occupational safety and health at work will be ensured in accordance with the existing
work-safety and technological regulations valid for U. S. Steel Kosice.
In addition to the other regulations, the following regulations must be observed during the
construction and operation:
a) Act of the Slovak Parliament No. 330/1196 Coll. on occupational safety and health at work
b) Hygienic requirements for the working environment '
c) Relevant STN standards
d) Regulation of the Slovak Labor Safety Office and the Slovak Mining Office No. 374/1990
Coll. on occupational safety and safety of the technological equipment at building work

Kosice, May 16, 2005 Prepared by: Ing. Kobylapova _
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