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HPK engineering, a.s.

H p K Némcovej 30 WKAZ WM ER

engineering a.s. 04218 KOSICE SLOVAKIA

Cislo a nazov prevadzkového suboru (resp. ¢PS): SO 002 - KOMPRESOROVA STANICA
ZAKAZKA C.: 792.87495.A
STAVBA: KYSLIKOVY APARAT &. 9

Earthworks
Groove cutting

1,1x1,15x 12,5 = 15,81
1,1%x1,15x10.,5 = 13,28
1,1%x1,15x 10,5 = 13,28
1,1x 1, 20x 10,5 = 13,86

56,23 m® |56,23

Groove sheeting

2x (1,15 x 12,5) = 28,75

2x(1,15x10,5) =24,15

2x(1,15x10,5) = 24,15

2x(1,2x10,5) = 25,20
102,25 m? |102,25

Sheeting removal m? [102,25

Refill of piping (with excavated earth) with compaction m® 13,35

Of which filling by using the partially crushed gravel m® [42,88
under the roads 0-22 -

Horizontal replacement of the excavation m® 42,88
Piping
PE pipes
d75 m 9,5
d110 m 14
d125 m 34
Vypracoval : Ing.Kobylanova Cislo revizie 0 A B C Stana
Datum : 16.05.2005 | _ 1
Pl

Vi




R sremegesreg  HPK engineering, a.s.
H p K Némcovej 30
engineering a.s. 04218 KOSICE SLOVAKIA

Cislo a nazov prevadzkového stiboru (resp. EPS): SO 002 - KOMPRESOROVA STANICA
ZAKAZKA C.: 792.87495.A
STAVBA: KYSLIKOVY APARAT &. 9

VYKAZ VYMER

PE pipes fittings

Knee pieces 451 -d 75 pcs |3
Knee pieces 45° -d 110 pcs |10
Knee pieces 45°- d 200 pcs (4
Reductions
110/125 pcs |4
125/200 pcs |4
Branche 125/75 pcs |1

138/110 pcs |1
Saddle branch PVC-U-8S0-K-300-DN200/45° pcs |4
Yard gulley of PP type HL 600 d110 pcs |5
Floor drain with insulating HL 72.1N DN75/110 pcs |1
Slide
type Eko 203 DN8O pes {1
Earth shifter rig DN80 pcs |1
Braid circle pcs |2
Rotary flange pcs |2
Flange pcs |2
Extra charge for the completion of building sewers d200 | pcs |4
Tightness test m 57,5
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